
UNITED STATES ENVIRONMENTAL PROTECTION AGENCY 
CINCINNATI PROCUREMENT OPERATIONS DIVISION 

CINCINNATI, OHIO 45268 
 
 
 

SUBJECT:  Request for Task Order Proposal, Tracking Number PR-R5-19-00304 
Revised August 21, 2019 

 
FROM:   Lawrence Edelmann 

   Contracting Officer 
 
TO:     Multiple Award Contract Holders under TSAWP II 
 
Attached is request for task order proposal for the subject tracking number which is issued for 
competition for the project entitled, "Wisconsin Fox River (Illinois) Monitoring Project -Total Phosphorus 
(TP), Total Suspended Solids (TSS) and Dissolved Ortho Phosphates (DOP)” 
 
The program ‘s budgetary constraints have been addressed and the program has reverted to the PWS, 
Task Order Clauses, and Technical Evaluation Criteria that were issued to TSAWP II contract holders on 
June 17, 2019 (as Revision 1 of the June 6, 2019 release).  If your initial technical proposal and/or cost 
proposal submissions remain valid (from June 28, 2019), please document its validity in your response. 
 
The government requests you prepare a proposal (cost and technical) for the task order.  Request the 
proposals be submitted to edelmann.lawrence@epa.gov by 3:00 PM ET on August 28, 2019.  The technical 
proposal is limited to twelve (12) pages.  A firm fixed price to be paid shall be provided in the contractor’s 
cover letter to the Task Order Proposal. The price proposal shall break out the price per task and provide 
a total overall price for the entire effort.  Proposals shall also include the required conflict of interest 
certification. 
 
The following documents provided for this solicitation will become part of the Task Order Award: 

• Performance Work Statement 
• Task Order Clauses 

 
Award of a Firm Fixed Price task order will result.  The period of performance for this Task Order is 
anticipated to be September 15, 2019 to December 31, 2021.   Please see attached technical evaluation 
criteria which will be used to evaluate the offer.  Award will be based on selection of the technically 
acceptable proposal with the lowest evaluated cost/price.   
 
Any questions should be directed to edelmann.lawrence@epa.gov within five days of issuance of this 
Solicitation. 
 
 
 
 LAWRENCE B. EDELMANN 
 Contracting Officer 
Cc: 
Danita Bowling, Contractor Level COR 
Damon Highsmith, Alternate Contractor Level COR 

08/21/2019



Amendment 1 

LOCAL CLAUSE EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from Award through 12/31/2021 inclusive 
of all required reports. 
 

EPAAR 1552.237-72 KEY PERSONNEL. (APR 1984) 
 
(a) The Contractor shall assign to this contract the following key personnel: 
 
Monitoring Project Manager:  TBD 
Project Field Personnel: TBD 
 
(b) During the first ninety (90) days of performance, the Contractor shall make no substitutions of key 
personnel unless the substitution is necessitated by illness, death, or termination of employment. The 
Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence of any of 
these events and provide the information required by paragraph (c) of this clause. After the initial 90-day 
period, the Contractor shall submit the information required by paragraph (c) to the Contracting Officer at 
least 15 days prior to making any permanent substitutions. 
 
(c) The Contractor shall provide a detailed explanation of the circumstances necessitating the proposed 
substitutions, complete resumes for the proposed substitutes, and any additional information requested by 
the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the 
persons being replaced. The Contracting Officer will notify the Contractor within 15 calendar days after 
receipt of all required information of the decision on substitutions. This clause will be modified to reflect 
any approved changes of key personnel. 
 

LOCAL CLAUSE EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES  
 
Task Order Contracting Officers Representatives (CORs)/Project Officers for this contract are as 
follows: 

Task Order COR (TOCOR): Christine Urban, urban.christine@epa.gov  PH 312-886-3493 

Alternate Task Order COR (Alt TOCOR): Colin Geisenhoffer, geisenhoffer.colin@epa.gov  PH 312-886-
6744  

Contracting Officials responsible for administering this contract are as follows: 

Contracting Officer:  Lawrence Edelmann, US EPA. Cincinnati Acquisition Division, 26 W MLK Dr. MS 
W136A, Cincinnati, Ohio 45268  edelmann.lawrence@epa.gov   

mailto:urban.christine@epa.gov
mailto:urban.christine@epa.gov
mailto:geisenhoffer.colin@epa.gov
mailto:geisenhoffer.colin@epa.gov
mailto:edelmann.lawrence@epa.gov
mailto:edelmann.lawrence@epa.gov
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  PERFORMANCE WORK STATEMENT, Amendment 1 
 TASK ORDER - PR-R5-19-00304 
 
TASK ORDER CONTRACT OFFICER REPRESENTATIVE (TOCOR): 
Christine Urban 
U.S. EPA      
Phone: 312-886-3493 
FAX: 312-886-7804 
E-mail: urban.christine@epa.gov 
 
ALTERNATE TASK ORDER CONTRACT OFFICER REPESENTIVE (Alt-COR): 
Colin Geisenhoffer 
U.S. EPA      
Phone: 312-886-6744 
E-mail: geisenhoffer.colin@epa.gov 
 
A.  TITLE: Wisconsin Fox River (Illinois) Monitoring Project -Total Phosphorus (TP), Total 
Suspended Solids (TSS) and Dissolved Ortho Phosphates (DOP)  
 
B.  PERIOD OF PERFORMANCE: Task Order Award to December 31, 2021 
 
C.  BACKGROUND 
 
The Fox River basin in Southeastern Wisconsin is located in portions of seven counties, contains 
entirely or portions of 10 cities, 22 villages, and 42 towns. The basin is home to about 500,000 
people. The Fox River headwaters are in the Halbach Swamp, 1 mi (1.6 km) southeast of the 
community of Colgate, Wisconsin. The Wisconsin Fox River (together with the Illinois portion 
make up hydrologic unit code 07120006) flows past the communities of: Menomonee Falls, 
Brookfield, Waukesha Big Bend, Waterford, Rochester, Burlington, Wheatland, Silver Lake and 
Wilmot, for a total of 84 miles (135 km) in Wisconsin.  

Near Tichigan, Wisconsin, just south of Big Bend, the river connects in several small lakes 
(Buena Lake) and a larger lake named Tichigan Lake. The southern end of this section, Foxwood 
Isle separates the main dam to its west and a spillway to the east there is a large dam in 
Waterford and forming a navigable waterway which is one of the busiest in southeastern 
Wisconsin. There is a small dam further south in downtown Rochester, Wisconsin. The river 
then flows south and joins the White River around Burlington, and then flows on to Wilmot. The 
Wisconsin Fox River (Illinois) is a tributary to the Illinois River flows from Wisconsin through 
Illinois and which is a tributary to the Mississippi.  

The Fox River in Wisconsin is a mixture of agriculture and urban land use. Portions of four 
streams (9.2 total stream miles) and two lakes within the Southeast Fox River basin are 
designated as outstanding or exceptional resource waters. A number of the Fox River segments 
in Southeastern Wisconsin are identified on the State of Wisconsin’s 2018 303(d) list of impaired 
waters as requiring a Total Maximum Daily Load (TMDL) because they do not meet the 

https://en.wikipedia.org/wiki/Big_Bend,_Waukesha_County,_Wisconsin
https://en.wikipedia.org/wiki/Big_Bend,_Waukesha_County,_Wisconsin
https://en.wikipedia.org/wiki/Burlington,_Wisconsin
https://en.wikipedia.org/wiki/Burlington,_Wisconsin
https://en.wikipedia.org/wiki/Wheatland,_Kenosha_County,_Wisconsin
https://en.wikipedia.org/wiki/Wheatland,_Kenosha_County,_Wisconsin
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Wisconsin water quality standard for Total Suspended Solids (TSS) and Total Phosphorus (TP). 
Dissolved ortho phosphorus (DOP) data will be used by Wisconsin Department of Natural 
Resources? (WDNR) to identify appropriate controls and management practices to address the 
impairments. These three pollutants are the focus of the monitoring described in this 
Performance Work Statement (TASK ORDER) under the above task order.   
Sampling data collected under this task order will help Wisconsin DNR with model calibration 
when developing TMDLs for the impaired portions of the Fox River Southeastern Wisconsin 
TMDL. This monitoring project also supports to support efforts to implement the CWA through 
EPA’s Section 303(d) Program Vision. 

 

. 

  
 
 
D.  SCOPE of WORK 
 
The Fox (Illinois) River has been identified as the next TMDL project for WDNR under the 
TMDL Vision process. This monitoring project would collect the water chemistry data for 
watershed model calibration. The monitoring approach will supplement ongoing monitoring at 
the two LTT sites and at the USGS gages in the basin. Parameters, including TP, DOP, and TSS, 
will be collected 8 sites two times a month, for 8 summer months and parameters once per month 
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for 4 winter months (excluding the first month of the first project year). 
 
E.  TASKS FOR WISCONSIN FOX RIVER (LLINOIS) MONITORING for TP, DOP, 
and TSS 
 
TASK 1: Task Order Kick off Call  
Within 10 days of the award of this task order, the contractor shall participate in a conference 
call with EPA and Wisconsin Department of Natural Resources (WDNR) to discuss the specifics 
of the task order and to ensure that all parties understand the objectives of the Quality Assurance 
Project Plan (QAPP), sample collection, and other tasks in the task order. All parties involved in 
this monitoring project will designate a conference call time once a month to share project 
progress with the monitoring project team. EPA may schedule additional conference calls as 
needed. The conference call shall occur to the full satisfaction of EPA and WDNR before the 
contractor initiates any sampling efforts.  
 
TASK 1: Deliverables  
 
During the kick-off call the contractor and EPA will schedule monthly status calls. These calls 
will be scheduled at a mutually agreed upon day and time each month for the duration of the 
project. The contractor will provide meeting notes for the kick off call and each monthly 
conference call in electronic mail format to the monitoring project team. 
 
TASK 2: Develop a Quality Assurance Project Plan (QAPP) 
  
The information in this task order provides basic information for estimating costs for the project. 
A Wisconsin DNR sampling SOP is included as a supplement to information in this PWS. The 
QAPP shall establish the sampling procedures, quality control checks, data management, and 
reporting which are consistent with requirements set forth in the SOP provided by Wisconsin 
DNR and Wisconsin’s Quality Assurance protocol documents supplied by the EPA-TOCOR. If 
EPA or WDNR provide written comments on the QAPP the contractor shall make modifications 
to the QAPP in accordance with these comments within 5 business days of receipt of the 
comments. If necessary, a conference call shall be scheduled to discuss the comments. If a 
conference call is held the contractor shall make modifications to the QAPP within 5 business 
days of the conference call. 
 
 
TASK 2: QAPP Deliverables  
 
Draft QAPP, Revisions, Final QAPP, and Quality Assurance Summary 
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If EPA or WDNR provide written comments on the QAPP the contractor shall make 
modifications to the QAPP in accordance with these comments within 5 business days of receipt 
of the comments and provide a final QAPP by November 1, 2019. The contractor shall also 
provide quality assurance summary (QAR) describing how sampling, monitoring, and analysis 
were conducted in accordance with the QAPP and any problems, issues and necessary corrective 
measures are taken at the end of the project. The contractor shall submit the summary with the 
final monitoring report.  
  
TASK 3: Sample Collection and Analysis 
 
Task 3.1 Water Sample Collection 
The contractor shall collect samples and have them analyzed by a certified laboratory in 
accordance with the Wisconsin DNR sampling SOP, approved QAPP and EPA approved 
methods. The contractor shall collect samples from November 15, 2019 through November 14, 
2021. The contractor shall conduct trips to collect a TP, DOP and TSS sample at each of 8 
stations listed in Table 1 of this task order. Precipitation records during the sampling period shall 
be kept. 
  
More site specifics will be provided in the QAPP but in general the monitoring effort for TP, 
DOP and TSS shall be as follows.  
 
Frequency of Sampling  
This TASK ORDER anticipates the collection of 1,056 contaminant and blank samples during 
the period between November 15, 2019 through November 14, 2021. Each parameter shall be 
collected in a separate sample container as follows: 
 
1 – TP, acid preserved 
2 – DOP – non-preserved and field filtered 
3 – TSS larger volume bottle non-preserved 
 
Winter months: 
The contractor shall conduct one sampling trip for each of the 4 winter months of the year. 
During each trip the contractor shall collect 3 contaminant samples, plus blanks, per station for 
each of 8 stations. 
 
(1 trip per month) x (4 months) = 4 trips for winter (for each of 8 stations) 
 
Non-winter months:  
The contractor shall conduct two sampling trips for each of the 8 non-winter months of the year. 
During each trip the contractor shall collect 3 contaminant samples, plus blanks, per station for 
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each of 8 stations  
 (2 trips per month) x (8 non-winter months) = 16 trips for nonwinter (for each of 8 stations) 
 
The total sampling effort for this task order will consist of 20 sampling trips per station.  
for each of the 2 sampling years of the project period.  
 
40 trips x 8 sites x 3 samples/sites = 960 contaminant samples 
 
Blanks: 
The number of blanks that will be collected as required by the State of Wisconsin’s water quality 
sampling protocol, and as documented in the QAPP. For the purpose of estimating the cost of 
field blanks, add 1 blank for every 10 samples collected (10%). 
 
The total sampling effort for this task order will consist of 40 sampling trips per station, within 
the 2-year project period.  
 
40 trips x 8 sites x 3 samples/sites = 960 contaminant samples     
                     960 x .1 = 96 blanks 
        = 1,056 samples total 
 
Sapling methods to be used: 
for TP - EPA 365.1, 
for DOP - SM 4500PE,  
for TSS - SM2540D. 
 
Geographical Scope of the Project 
The water column sampling in the Fox River (IL) in Southeastern Wisconsin will include 8 
sample stations. Their locations are listed by latitude and longitude in Table 1 (reproduced 
from the 2013 FSP) and Figure 1 (reproduced from the FSP 2013) which shows the 
proposed locations for water column sampling in the Middle and Lower river.  
 

 
Table 1. Latitude and Longitude for Each Project Monitoring Station 

Station ID Station Name  
   

Water Body 
Name 

Latitude Longitude 

10021230 Fox River Above Rochester 
Dam 

Fox River 42.71505 -88.22442 

10032437 
Fox River at STH 20/30 
Waterford Fox River -42.76307 -88.2134 

10046937 Fox River at CTH ES Fox River 42.87569 -88.3065 

10010534 
Mukwonago River - 
Upstream of HWY 83 

Mukwonago 
River 42.85642 -88.3289 



6  

10040134 
Honey Creek 1400ft N of 
CTH DD/Academy Rd 

Honey 
Creek 42.72292 -88.3111 

10029083 Sugar Creek at Potter Road Sugar Creek 42.71475 88.3418 

10012203 
White River - 10 M 
Upstream Of Hwy 36 White River 42.66488 -88.3184 

303054 
Des Plaines River at 122nd 
St (CTH ML) 

Des Plaines 
River 42.50208 -87.9256 

 
The contractor shall conduct all sampling, monitoring, and analysis in accordance with protocols 
established by Wisconsin state water quality standards, operating procedures and quality 
assurance requirements, as well as required analytical methods established by EPA and the state 
of Wisconsin.  
 
TASK 3: Deliverables for Sample Collection and Analysis  
 
The contractor shall submit sampling and lab analysis results for the 2019-2020 sample year 
(November 15, 2019- November 15, 2020) in a draft final report no later than December 30, 
2020. The final report should summarize the project, sampling and monitoring efforts, lab 
analysis, quality assurance issues and how they were resolved, and sampling location maps. Two 
hard copies of the final report, one electronic copy in Microsoft Word format, and one electronic 
copy in Adobe PDF, shall be submitted to EPA. Electronic scans of lab analysis, sampling data 
sheets, and field notes shall be included in the draft report for this time period and may be 
transmitted with agreement from EPA and Wisconsin DNR. Electronic files containing any 
sampling data or lab analysis shall also be submitted.  
 
TASK 4: Final Project Report and other Deliverables  
 
The contractor shall all submit sampling and lab analysis results for the project years in a final 
Draft report no later than December15, 2021. The final report should summarize the project, 
sampling and monitoring efforts, lab analysis, quality assurance report, and sampling location 
maps. Two hard copies of the final report, one electronic copy in Microsoft Word format, and 
one electronic copy in Adobe PDF, shall be submitted to EPA. Electronic scans of lab analysis, 
sampling data sheets, and field notes shall be included in the final report and may be transmitted 
electronically with agreement from EPA and Wisconsin DNR. This information may be included 
in appendices to the final report. Electronic files containing any sampling data or lab analysis 
shall also be submitted.  
All information shall be finalized and included in appendices to the final report by the December 
31, 2021 Deadline.  
 
TASK 5: Monthly Conference Calls and Progress Reports 
 
5.1 Conference Calls 
The contractor shall schedule monthly conference calls with EPA and WDNR.  During these 
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monthly conference calls, the contractor shall, at a minimum, provide an update on sampling 
efforts, identify problems or incidents which could delay completion of the monitoring efforts, 
and identify any deviations from the monitoring project plan or the QAPP. If requested by EPA, 
additional conference calls may be necessary.  
 
The contractor shall plan for two follow-up conference calls or meetings with EPA and WDNR 
after submission of the final report. These conference calls or meetings will be an opportunity for 
EPA and WDNR to discuss the final report. Any written comments provided by EPA or WNDR 
on the final report shall be responded  
 
Monthly phone calls with the monitoring team will provide the primary vehicle for identifying 
when these communications will occur, and the primary purpose and need for communications 
that occur outside of the presence of the EPA TOCOR. The Contractor may need to 
communicate with stakeholders and other entities of local, state and federal government to 
collect the necessary data and information to complete the tasks in this task order. For 
communications that occur outside of the presence of EPA TOCOR, the Contactor shall 
clearly identify to the EPA TOCOR, either through an electronic mail or as a resource in a 
deliverable, when and with whom such technical communications were held. The Contractor 
at no time shall take any technical direction from anyone other than the EPA TOCOR. 
 
5.2 Monthly Progress Reports 
The Contractor shall write and submit monthly progress reports to the EPA TOCOR. Progress 
reports shall describe completed work during the invoice period and should link to charges 
described in invoice documentation. The monthly progress reports shall provide the following 
information: 
• Contract and task order number, reporting period, and contact information; 
• Progress made during the report period toward completion of deliverables, 

including those regarding quality assurance; 
• Schedule showing completed and upcoming deliverables; 
• Projected activity to be completed for the next reporting period; 

 
• Project variances and outstanding issues problems and deviations from the approved 

Quality Assurance Project Plan, work schedules, impediments encountered, and 
budget issues.  

• An update on sub-Contractor use; and 
 

• Financial status including cost for the reporting period, cost by activity, accumulated 
costs to date.  

 
E.  DELIVERABLES SUMMARY 
All written deliverables shall be phrased in layperson language. Statistical and other 
technical terminology shall not be used without providing a glossary of terms. 
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TASK DELIVERABLE NO. OF 
COPIES 

DUE DATE 
Time for Review 

1.0 

-Kick off Meeting 
-Schedule monthly 

status calls 
-Notes from Kick 

off call 
 

Electronic 

-10 days of the 
award of this task 
order 
-within 5 calendar 
days of call 
 

EPA draft review 
within 5 calendar 
days from receipt 

 

2.0 
Draft QAPP 

 Electronic 
No later than 15 
Calendar days 
from award 

EPA draft review 
within 15 calendar 
days from date of 
receipt 

 

2.0 
Final QAPP 

 Electronic 
5 business days after 
EPA comments  

EPA Final review 
within 10 calendar 
days from date of 
receipt 

 

3.0 

 
Draft 2019-2020 
Field Sampling 

Report 

 

Electronic 

No later than 410 
Calendar Days 
from award 

EPA draft review 
within 10 calendar 
days from date of 
receipt 

4.0 
Draft 2019-21 
Field Sampling 

Report 
Electronic 

 No later than 805     
Calendar Days from  
award 

EPA draft review 
within 5 calendar 
days from date of 
receipt (810 days) 

4.0 
Final 2019-21 

Field Sampling 
Summary Report 

Electronic 
No later than 820 
Calendar Days from 
award 

EPA Final review 
within 15 calendar 
days from date of 
receipt 

5.0 
 

Monthly Meeting 
Notes 

 

Electronic 

3 business days after 
each meeting 

EPA draft review 
within 10 calendar 
days from date of 
receipt 

5.0 
 

Monthly Activity 
Reports 

 

Electronic 

Within three (3) 
business days of 
submitting an 
invoice to EPA 

EPA draft review 
within 10 calendar 
days from date of 
receipt 
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1. For each deliverable submitted electronically, the contractor shall submit electronic 
copies EPA TOCOR and project manager from WDNR in a format that EPA and WDNR can 
support. Deliverables shall be submitted through electronic mail, or through another method 
determined mutually acceptable by the contractor and EPA and WDNR. 
 
2. For each deliverable submitted as a hard copy, the contractor shall submit two (2) hard 
copies to EPA. Electronic copies of all hard copy deliverables should be made available to 
EPA. 

 
3. It is anticipated that each deliverable will be submitted in draft by the initial due date 
unless otherwise noted in this TASK ORDER. EPA, in consultation with WDNR will review 
the draft deliverables and provide comments. The Contractor shall respond to these 
comments within ten (10) work days unless otherwise specified in this TASK ORDER or 
otherwise directed by EPA TOCOR. Initial response to comments can be through electronic 
mail. Deliverables shall be revised upon direction from EPA TOCOR within a time frame 
mutually agreed upon by EPA, WDNR and the Contractor, but within at least three (3) work 
days and no more than 30 work days. EPA in consultation with WDNR will determine 
whether a deliverable is in an approvable and/or acceptable form. The EPA’s determination 
will be based on the Contractor’s clarifications and/or revisions, including any necessary re- 
submittals. Written direction from the EPA TOCOR can be through electronic mail 

 
4. At the completion of the period of performance, or as requested throughout, the 
contractor shall provide electronic copies of all project files to EPA in CD-ROM or flash-
drive format. 

 
 
F. GOVERNMENT RESPONSIBILITIES  

 
EPA has responsibility for reviewing and approving reports and final products generated 
under the contract within the time frames specified and for collating comments on 
deliverables received from the other members of the Wisconsin Fox River (Illinois) 
Monitoring Team. 
 
G. TRAVEL 

 
  All travel under this Task Order shall be in compliance with contract requirements and only 

according to specific written technical direction from the TOCOR.  The vast majority of 
interactions will be conducted through conference calls.  Expenses for the monitoring trips 
should be included in cost estimates. When in-person meetings are required, the length of the 
meetings and the amount of contract personnel needed for each trip will be provided to the 
contractor through written technical direction from the TOCOR . 

 
H. CONTRACTOR IDENTIFICATION 
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Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge.  
Contractor personnel are prohibited from acting as the Agency’s official representative. 
 
Any questions raised by the public regarding EPA policy should be responded to by EPA 
representatives, not the contractor personnel. If EPA is not available to respond, the 
contractor shall provide the public with an appropriate agency contact. 
 
I.  VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 

COMPLIANCE 
 

The Contractor shall support the TOCOR in conducting a “Final Deliverable Validation” to 
ensure compliance with Section 508 and the Federal Acquisition Regulations (FAR) related 
to “electronic and information technology (EIT) deliverables”. The Contractor shall furnish 
certification, in writing, to the TOCOR that the Contractor has complied with EPAAR Clause 
1552.211-79 “Compliance with EPA Policies for Information Resources Management” 
(Reference Contract Clause C-1), including the requirement that all electronic and 
information technology (EIT) deliverables be Section 508 compliant in accordance with the 
policies referenced at http://www.epa.gov/accessibility/ Reference Contract Clause C-1 (c) 
and Attachment 1, Statement of Work (SOW), Section 2.5.3.4, 3.7, and 4.3.7. 
 
J.  NOTIFICATION OF COMPLETION OF TO DELIVERABLES 
 
In the event that the TO reaches thirty (30) days prior to the end of the Period of Performance 
and the Contractor assesses that the deliverables, benchmarks or milestones will not be able to 
be completed, the Contractor shall immediately furnish written notification to the EPA 
TOCOR and the CO/CS. 
 
 
  
K.  CONTRACTOR EXPERIENCE REQUIREMENTS – KEY PERSONNEL  
 
The following positions are considered "Key Personnel" in support of this contract initiative.  
 
Monitoring Project Manager 
 
Monitoring Project Manager should demonstrate examples of experience leading similar 
projects. 
 
The Monitoring Project Manager is expected to have received current training, as specified by 
contractor’s Health and Safety Plan. 
 
The Monitoring Project Manager should be versed in procedures (holding times, etc.) used to 
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process and transport TP, DOP, and TSS water samples, and as described in Published EPA 
Methods and the USGS National Field Manual for the Collection of Water-Quality Data. 
 
Project Field Personnel (Up to 2 Individuals) 
 
Project Field Personnel should demonstrate a clear understanding of project objectives and data 
quality criteria is necessary to successfully participate in this on-going project. 
 
Field sampling personnel should be experienced in techniques to successfully obtain without 
contaminating the TP, DOP, and TSS samples.  
 
All field sampling personnel are expected to have received current training, as specified by 
contractor’s Health and Safety Plan. 
 
Field sampling personnel should be versed in procedures (holding times, etc.) used to process 
and transport TP, DOP, and TSS water samples, and as described in Published EPA Methods and 
the USGS National Field Manual for the Collection of Water-Quality Data. 
 
L. SECURITY REQUIREMENTS: 

 
No special security requirements are anticipated as part of this project. 

 
M. DATA RIGHTS 

 
EPA shall have unlimited rights to and ownership of all deliverables provided under this 
award, including reports, recommendations, briefings, work plans and all other deliverables 
including data acquired from the monitoring and analysis activities. This includes the 
deliverables provided under the basic. In addition, it includes any additional deliverables 
required by contract change. The definition of “unlimited rights” is contained in Federal 
Acquisition Regulation (FAR) 27.401, “Definitions.” FAR clause 52.227-14, “Rights in Data-
General,” is hereby incorporated by reference and made a part of this contract/order. 
 
N. SUPPORTING DOCUMENTS AND GUIDANCE 
 
EPA Requirements for Quality Assurance Project Plans (QA/R-5). EPA/240/B-01/003. May 
2006. (http://www.epa.gov/quality/qs-docs/r5-final.pdf) 
 
“EPA Handbook for Developing Watershed Plans to Restore and Protect Our Waters,” EPA 
841-B-08-002, March 2008. (http://water.epa.gov/polwaste/nps/handbook_index.cfm) 
 
Data Quality Assessment: A Reviewer’s Guide (QA-G-9R). EPA/240/B-06/002. February 
2006. (http://www.epa.gov/QUALITY/qs-docs/g9r-final.pdf) 
 
“Guidance for Quality Assurance Project Plans for Modeling (QA/G-5M). EPA/240/R-
02/007. December 2002. (http://www.epa.gov/quality/qs-docs/g5m-final.pdf) 
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Data Quality Assessment: Statistical Tools for Practitioners (QA/G-9S). EPA/240/B-06/003. 
February 2006. (http://www.epa.gov/quality/qs-docs/g9s-final.pdf) 
 
For more information on data quality guidance, visit EPA’s website at www.epa.gov/quality/. 
 
Guidance on Water-Quality-Based Decisions: The TMDL Process. EPA440-4-91-001. April 
1991. (http://water.epa.gov/lawsregs/lawsguidance/cwa/tmdl/decisions_index.cfm) 
 
O. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 
 
The Government does not anticipate formal Conferences/Meetings associated with this effort. 
The contractor shall immediately notify the EPA Contracting Officer, COR and TOPO of any  
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, 
seminar or training that may potentially incur $20,000 or more in cost during performance. 
Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 
 
P. TECHNICAL DIRECTION 
 
The Contract level COR or an authorized individual is permitted to provide technical 
direction. technical direction must be within the statement of work of the contract and 
includes: (1) Direction to the contractor which assists the contractor in accomplishing the 
Performance Work Statement, (2) Comments on and approval of reports or other deliverables. 
technical direction will be issued in writing or confirmed in writing within five (5) calendar 
days after verbal issuance. One copy of the technical direction memorandum will be 
forwarded to the Contracting Officer and the Contract Level Contracting Officer 
Representative. 



TASK ORDER SOLICITATION TECHNICAL EVALUATION, Amendment 1 
TASK ORDER - PR-R5-19-00304 

 
Contractors shall limit their responses to <12> pages or less to describe their organization’s Corporate 
Experience and Key Personnel, using their discretion to decide which criteria to emphasize. Contractors shall 
limit their responses to 12 pages or less, use font no smaller than 11-point Calibri or Arial (not Arial Narrow), 
and 1-inch margins. Resumes for as many as 3 team members may be included in appendices (2 pages for each) 
and will not be counted against the 12-page limit. The transmittal letter and cover page are also excluded from 
the page limitation.  
 
Proposals will be evaluated on the criteria listed below by the project Technical Evaluation Team on a pass/fail 
basis.  Award will be based on selection of the technically acceptable proposal with the lowest evaluated 
cost/price.  The following elements and acceptability criteria will be used in the technical evaluation of Task 
Order proposals: 

# Element Acceptability Pass Fail 
1 Organizing, planning and executing 

sampling trips to sample for total 
phosphorus, ortho-phosphorus and 
TSS in the water column.  
 
 

Demonstrates relevant natural resource experience 
needed to plan and execute water quality chemistry 
monitoring plans. 
 
Demonstrates experience with overcoming 
unexpected conditions or obstacles in field, such as 
inaccessible sample sites, equipment failure, etc. 
 
Demonstrates experience with executing a sampling 
plan for the contaminants in this study, under 
conditions similar to those described in the PWS that 
are found in the Wisconsin Fox River (Illinois).   
  

    

2 Developing, following and directing 
QAPP procedures. 

Demonstrates ability to develop, execute, review and 
correct activities as necessary 

    

3 Executing actions to complete a water 
quality sampling effort to achieve 
sampling objectives while following 
State SOPs, State and Federal 
procedures, protocols, and analytical 
methods, and water safety 
requirements. 

Demonstrates ability to work with State Partners and 
meet state and EPA requirements. 
 
Demonstrates appropriate and relevant training 
and experience in field conducting routine water 
sampling techniques in medium-size rivers, and 
in water safety rules and procedures.  
 
Demonstrates ability to follow Federal and 
Wisconsin (or similar State) sampling SOPs, 
procedures and protocols in rivers that are 
similar in size and conditions to the Wisconsin 
side of the Fox River in Southeastern 
Wisconsin. Demonstrates experience in 
collecting samples under winter and summer 
field conditions.   

    



 

4 Produce written quality assurance and 
monitoring reports 

Provide examples of 2 reports (electronically) as 
appendices that demonstrate ability to produce 
technical reports similar to monitoring and QA 
reports for other monitoring projects (will not count 
against the 12-page submission limit).  
  

    

5 Provide written information to 
demonstrate Key Personnel 
qualifications and experience 

Provide a summary of information describing Key 
Personnel qualifications (electronically) 
demonstrating the contractor’s capability to conduct 
monitoring as described in PWS.  Include 
information on the candidates:  
a. Name, PL#, title, area of expertise, 
b. Percent of time available for project, 
c. Education and specialized certifications, 
d. Relevant project experience (up to 5 examples), 
and 
e.  Relevant training experience (up to 4 examples) 
 
See top of page regarding personnel resumes. 
Information critical to demonstrating Key Personnel 
qualifications should be summarized within the 12-
page submission. 
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PRICE PROPOSAL INSTRUCTIONS 
TASK ORDER SOLICITATION  

PR-R5-19-00304 
Revised 07/31/2019 

 
 
The following paragraphs supplement the instructions set forth in the contract clause B-1 “Ordering 
Procedures”.  These instructions apply to the prime contractor as well as subcontractors and 
consultants.  It is the prime contractor's responsibility to ensure that all instructions are disseminated to 
subcontractors and consultants.  
 
When subcontract effort is included in the cost proposal, the prime contractor shall submit charts for 
each contract year and for the aggregate (all years, all hours) which clearly indicate the exact allocation 
of the specified level of effort among the prime contractor and the proposed subcontractors.  Specified 
labor categories as well as job titles within the labor categories should be identified.  Subcontractor 
detail may be provided by the subcontractor directly to the EPA. 
 
             PROPOSED CONTRACT TOTAL LABOR COSTS AND OTHER DIRECT COSTS 
 

 
Task 1  

 
$ 

Task 2 $ 

Task 3 $ 

Task 4 $ 

Task 5 $ 

 
PROPOSED CONTRACT TOTAL  

 
$ 

 
The above price will be used when evaluating offeror proposals. Award will be based on selection of 
the technically acceptable proposal with the lowest evaluated cost/price. 
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